

Gateway Transitional Housing Bid Form					
Item	Unit	Total Quantity	Unit Price	Quantities	
Mobilization and Erosion Control					
1	Mobilization and Traffic Control	LS			
2	Traffic Control	LS			
3	Erosion Control	LS			
4	Inlet Protection	LS			
Mobilization and Erosion Control Subtotal					
Earthwork, Base, Asphalt Paving					
5	Surveying	LS			
6	Mass Grading	LS			
7	Roadwork Base	LS			
8	Asphalt Paving	LS			
9	Driveway Approach on Hwy 99	LS			
10	Driveway Connection to C-D-S	LS			
Earthwork, Base, Asphalt Paving Subtotal					
Wet Utilities					
11	Water Main	LF			
12	Water laterals	EA			
13	Fire Hydrants	EA			
14	Water Meters and RV connections	EA			
15	Sewer Manholes	EA			
16	Sewer Main	LF			
17	Sewer Laterals	EA			
18	Sewer Connections at RVs	EA			
19	Storm Drain Inlets	EA			
20	Storm Drain Manholes	EA			
21	Storm Drain Main	EA			
22	Pond/Swale #1	EA			
23	Pond/Swale #2	EA			
24	Swale #3	EA			
Wet Utilities Subtotal					
Dry Utilities					
25	Electrical Main Feeder Conduit	LF			
26	Telecommunications conduits	LF			
27	RV Power laterals and telecommunications	EA			
28	Power pedestals and connections	EA			
29	Street lights Conduit/Wire/Poles	LS			
Dry Utilities Subtotal					
Fencing					
30	Chain Link Fencing	LF			
31	Wood Fencing and Marine Plywood	LF			
32	Exterior Signage at Entrance Allowance	LS	1	\$15,000	
Fencing Subtotal					
Landscaping & Play Equipment					
33	Perimeter Landscaping	LS			
34	Interior Landscaping and Play Equipment	LS			
35	RV Pad Signage	EA			
Landscaping & Play Equipment Subtotal					
			Bid Total		
Number of Days to Complete the Project					